

## ADDENDUM 2

November 20, 2023

### Perinatal Research Facility – Power, HVAC, Boiler Upgrades / PN 23-110899

---

#### CHANGES TO SCHEDULE:

Please make the following **highlighted** changes to the Schedule/Submission Details included in the ADVERTISEMENT FOR BIDS that was published on October 30, 2023.

**Note: The issue date for responses to email questions from bidders has been extended to November 29, 2023.**

**The bid date for this project has also been extended to December 7, 2023, 2:00 PM.**

- The schedule of events for the **Bid** process and an outline of the schedule for the balance of the project is as follows:

Advertisement	<u>10/30/2023</u>
Mandatory Pre-Bid Conference and Tour	<u>11/06/2023, 10:00 AM</u>
Date Email Questions Due	<u>11/14/2023, 2:00 PM</u>
Date Email Answers Issued	<b><u>11/29/2023</u></b>
Sealed Bids Due/Public Bid Opening - (Zoom Meeting)	<b><u>12/07/2023, 2:00 PM</u></b>
Negotiation of General Contractor Contract - (Projected)	<u>12/11/2023</u>
Notice To Proceed - (Design/Bid/Build Contract) (Projected)	<u>12/18/2023</u>
Contract Approval - (fully executed all parties) (Projected)	<u>01/12/2024</u>
Anticipated Design Start	<u>Complete</u>
General Contractor Start	<u>12/18/2023</u>
Construction Start	<u>07/08/2024</u>
Construction Finish	<u>09/30/2024</u>

- One (1)** electronic copy PDF of this bid is due **12/07/2023** and shall be received no later than **2:00 PM local time** and shall be submitted via the following website

[https://ucdenverdata.formstack.com/forms/rfp\\_rfq\\_submission](https://ucdenverdata.formstack.com/forms/rfp_rfq_submission)

END OF ADDENDUM 2

(This addendum consists of 1 page)