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SECTION 01 23 00 

ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the 

bidding requirements that may be added to or deducted from the base bid amount if University decides to 

accept a corresponding change either in the amount of construction to be completed or in the products, 

materials, equipment, systems, or installation methods described in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to 

incorporate alternate into the Work.  No other adjustments are made to the Contract Sum. 

3. Selection of alternates described in this Section may be deferred for possible selection at a 

subsequent date if so indicated in the Agreement. 

1.4 PROCEDURES 

A. Coordination:  Revise or adjust affected adjacent work as necessary to completely integrate work of the 

alternate into Project. 

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items 

incidental to or required for a complete installation whether or not indicated as part of alternate. 

B. Notification:  Immediately following award of the Contract, notify each party involved, in writing, of the 

status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for later 

consideration.  Include a complete description of negotiated revisions to alternates. 

C. Execute accepted alternates under the same conditions as other work of the Contract. 

D. Schedule:  A schedule of alternates is included at the end of this Section.  Specification Sections referenced 

in schedule contain requirements for materials necessary to achieve the work described under each 

alternate. 

 

1. Alternate descriptions are recognized as abbreviated and incomplete.  Correlate the descriptions 

with applicable Specification Sections and Drawings for the provision of complete and coordinated 

work. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Alternate No. 1:  New Generator Power Distribution 

1. Utilize an existing 480/3 phase emergency power generator on site and provide new generator 

power distribution equipment tied to existing main building power system.  New generator 

power distribution will be provided to feed new -80 freezer generator loads required by 

Owner, including load allowance for future freezers.  Please refer to revised drawing sheets 

E-0.1, E-0.2, E-0.3, E-0.4, ED-2.0, E-1.0, E-2.0, E-3.0 (dated 11/14/23) which are included with 

Addendum #1. 

END OF SECTION 01 23 00 


